
 

 

REQUESTS FOR QUALIFICATIONS 

 

 

 

CITY OF KIRKLAND 

 

to provide 

 

Architectural/Engineering Consultant Services 

 

for the 

 

CROSS-KIRKLAND CORRIDOR  MASTER PLAN 

 

Job number 04-13-PW 

  



 

SUBMISSION REQUIREMENTS 
2 

 

The City of Kirkland (hereinafter referred to as the “City” or “Owner” is seeking a consultant to 

include architect and engineer (A/E) firm (hereinafter referred to as the Firm or Offeror) to 

provide professional services to develop a Master Plan for the Cross Kirkland Corridor (CKC). 

Project Description 

Running through the heart of Kirkland, the Cross Kirkland Corridor (CKC) is a 5.75 mile long 

segment of the former Burlington Northern Santa Fe Railway line that stretches between 

Renton and Snohomish.  In April of 2012, the City of Kirkland purchased the CKC from the Port 

of Seattle.  Kirkland envisions the CKC as a world class transportation facility for bicycling, 

walking and transit.  Kirkland intends for the CKC to become known as the “greenest” corridor 

in the nation, and we are interested in how to quantify this vision through the Master Plan.  

Competing against projects from around the country, The Trust for Public Lands has already 

selected the CKC to receive grant funding from the Trust’s Climate Smart Communities 

Initiative. 

The City has been successful in quickly obtaining substantial grant funding to make initial 

improvements to the corridor. These funds are being used to remove the aging and outdated 

rail equipment and to construct an interim trail of crushed gravel.  Rail removal will be complete 

by the summer of 2013 and interim trail construction will be completed in 2014.   

Kirkland voters expressed their support of the corridor by approving a levy measure in 

November of 2012.  The levy includes funding for a CKC Master Plan that will give form to the 

vision of a multimodal corridor.   

Project Scope 

On August 7th, 2012 the City Council approved a Draft Scope of Work for the Master Plan that 

is included here as Attachment 1.  The final scope of work will be finalized by the Consultant,  

and it is anticipated that it will be similar to the approved draft.  In finalizing the scope and the 

schedule, it will be important for the Consultant to consider several other projects that the City 

is also undertaking, including a Transportation Master Plan. 

Project Funding 

Secured local funding from the Proposition 2 Levy will be used to fund the project.  Work will 

require adherence to design, documentation, and construction requirements consistent with the 

funding source(s). The budget available is approximately $360,000.   

Project Timeline 

A final schedule will be developed by the Consultant.  It’s expected that work will begin in 

March of 2013 and that the Master Plan will be completed by June of 2014. 
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Qualifications Submission Requirements 

All submittals must be in conformance with the requirements set forth in this RFQ. Submittals 

should be in 8-1/2” x 11” format and shall not exceed fifteen (15) double-sided pages. The 

front cover, back cover, and a one page cover letter do not count toward the fifteen (15) page 

limit. As a minimum the following information shall be submitted: 

 A proposed schedule for completing the work, including intermediate project stages and 

milestones leading to a final project and in sufficient detail to allow an assessment of the 

firm’s ability to provide the resources necessary to meet the schedule. 

 A discussion of previous experience with similar projects 

 Your firm’s identification of the critical work elements and how your team would address 

these issues. 

 A discussion of your firm’s overall approach to the project and your plan to produce the 

required documents. 

 An organizational chart and biography for your project team, including all sub-

consultants. 

 A statement of the percentage of time your proposed key resources will have available 

to devote to the project. 

 References.  Include references that are likely to be readily available for phone contract. 

Do not include current City of Kirkland employees as references. 

Submittals 

Submittals are due 4:00 pm, February 7, 2013 

Qualifications tilted “Consulting Services for City of Kirkland – Cross-Kirkland Corridor 

Master Plan” may be submitted as an e-mail attachment in PDF format to:  

purchasing@kirklandwa.gov. 

Note that faxed proposals or proposals submitted as compressed files will not be accepted. 

or 

Ten (10) bound copies and one pdf version on CD must be mailed or delivered to: 

City of Kirkland 
Attn: Barry Scott, Purchasing Agent  
Job #04-13-PW 
123 5th Avenue 
Kirkland, WA 98033 
 

The City is committed to reducing costs and facilitating quicker communication by using 
electronic means to convey information. Those interested in submitting a Statement of 
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Qualifications are encouraged to provide contact information to Barry Scott, Purchasing Agent, 
at bscott@kirklandwa.gov.  Providing contact information will allow the City to provide 
notification if an addendum to the RFQ is issued or the RFQ is cancelled. Those who choose not 
to provide contact information are solely responsible for checking the City’s website for any 
issued addenda or a notice of cancellation. 
 

Contact: 

For additional information concerning this RFQ, any other aspect of the selection process or the 

project in general, please contact via email: 

David Godfrey P.E. 
Transportation Engineering Manager 
E-mail: dgodfrey@kirklandwa.gov 
 
Absolutely no communication shall occur regarding this RFQ, including requests for 
information, or speculation between Offeror’s or any of their individual members 
and any City elected official or employee other than those named above. Failure to 
comply with this provision may result in Offeror’s proposal being removed from 
consideration. 
 
Consultant shall submit questions by e-mail no later than January 28, 2013 at 4:00 
pm. 
 
 
 
Any cost incurred by Consultant in preparation, transmittal, or presentation of any information 
or material submitted in response to the RFQ shall be borne solely by the  Consultant. 
 
Right to Reject Submittals 
 
The City reserves the right to reject any and all submittals at any time with no penalty, or to 
waive immaterial defects and minor irregularities in any submittal. 
 
Submittal Disposition 
 
All material submitted in response to this RFQ shall become the property of the City upon 
delivery to the City’s Purchasing Agent and will not be returned. 
 
Project Contract 
 
A sample Professional Services Agreement is attached.  While elements of the agreement may 
be subject to negotiation, firms with significant concerns about the sample agreement should 
not respond to this RFQ. 
 
 
 

mailto:bscott@kirklandwa.gov
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Consultant Selection Criteria/Short List/Final Selection Procedures 

After review of the submittals by the Owner’s Selection Committee, the three (3) highest ranked 

firms will be notified and invited to participate in a short list/final selection phase. It is intended 

that the final selection phase will include the following steps: 

 Notification:  Written notification of the three top-ranked firms. 

 Presentation/Discussion:  

A 90-minute presentation/discussion question and answer period will be scheduled and 

conducted at Kirkland City Hall. The A/E firm will be given 30 minutes for a presentation. 

The remaining time will be reserved by the City for questions.  It is anticipated that the 

panel reviewing the presentation will be the same panel that reviewed the proposals 

with the addition of a member of the Park Board and a member of the Transportation 

Commission. 

 Final Ranking: 

After the presentations and discussions are completed, the Selection Committee will 

rank the firms interviewed. The qualifications proposal and presentation/discussion will 

be weighted equally and be scored as follows: 

 

 

Component 

Available points 

RFQ response 

Score 

Presentation 

Score 

Responsiveness to the RFQ 

Does the proposal conform to the 

requirements described in this RFQ? 

5 5 

Contract Management 

Does the proposal illustrate an ability of 

the proposer to deliver projects on time 

and within budget? 

15 15 

Previous experience in similar projects 

What is the quality of corridor Master 

Plans the proposer completed for 

facilities that are similar to the size and 

scope of the CKC?  

15 15 

Technical Capability 

How well does the proposal demonstrate 

the ability to meet the engineering 

challenges of the project including 

alternative development and cost 

estimation 

 

20 20 
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Public involvement 

How effective will the public involvement 

be?   

15 20 

Expertise of key personnel 

What is the expertise of the proposer 

including in these areas: 

Environmental 

Transit 

Art/Design 

Do personnel have time available to work 

on the project 

20 20 

Approach to making the Corridor green 

What is the proposer’s ability to 

innovate? 

How would progress toward goals be 

quantified?  

10 10 

Total 100 points 100 points 

 

 Reference checks will be conducted on the top ranking firms as needed. 

 Negotiation/Scope Development: 

The top-ranked firm will be notified in writing and be asked to meet and submit their 

prospective scope of services, schedule and a fee proposal. 

If, after negotiation and consideration, the Owner is unable to reach an acceptable 

agreement with the top-ranked firm, the Owner will terminate negotiations with the top-

ranked firm and, at its sole discretion, may enter into negotiations with the second 

ranked firm and/or withhold the award for any reason and/or elect not to proceed with 

any of the proponents and/or re-solicit a new RFQ. 

 Final Selection: 

Once an agreement is reached with a preferred A/E firm, the Owner’s Purchasing Agent 

will provide a professional Services Agreement for signatures and full execution. A 

Notice to Proceed will be issued to formally begin work. 

 

Proposed Timeline for RFQ/Consultant Selection 

An expected timeline for the advertisement and selection process is provided below: 

Task Approximate Date/Deadline 

RFQ Advertised/Issued January 18, 2013 
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Optional Project Briefing meeting at 

Kirkland City Hall January 25, 2013 3:00 PM 

Questions to Owner Submitted by January 28, 2013 

Answers to Questions posted on-line by February 1, 2013 

RFQ’s Submitted by February 7, 2013 

Interviews February 22, 2013 

Scope and Fee negotiation complete March 8, 2013 

Contract Awarded/Executed March 15, 2013 

Notice to Proceed March 22, 2013 

 

 

 

 

 

END RFQ 

Attachment 1:  Draft Scope of Work 

Attachment 2: Professional Services Agreement 



 

ATTACHMENT 1 SCOPE OF WORK 
8 

 

Attachment 1  Draft Master Plan Scope of Work  

Purpose 

On April 13, 2012, the City of Kirkland purchased the Cross Kirkland Corridor, 5.75 miles 

of the former BNSF rail line in Kirkland.  A masterplan is needed to help collect, 

develop, understand and put in to context a number of facts, ideas and opinions about 

the Corridor.  The resulting plan will be a practical reference and guide which charts the 

course of facility development into the future.   

Background 

Almost 20 years ago Kirkland began to pursue the Cross Kirkland Trail.  This project 

was set aside after it became clear that the BNSF railway was not interested in 

partnering on a rail/trail concept.  King County undertook purchase of the entire 

“Woodinville Subdivision” rail line from Renton to Snohomish in 2005 when the BNSF 

signaled its interest in selling the corridor.  In 2009, several entities including King 

County, the Port of Seattle, PSE, and the City of Redmond entered into a Memorandum 

of Understanding which resulted in the Port of Seattle owning the corridor, with the 

intent that other entities would purchase various interests for various portions of the 

property.   

Given the terms of the 2009 MOU, Kirkland anticipated a regional process to discuss 

how the corridor should be developed.  In preparation for such a process an set of 

interests was developed.  In April of 2011 the Interest Statement was approved by the 

City Council.  This interest statement clearly lays out a vision for a multi-modal 

transportation facility. 

By 2011, full consummation of the MOU had not been completed, notably the County 

had not purchased the corridor in Kirkland.  Subsequently, the City of Kirkland 

successfully negotiated with the Port to purchase a 5.75 mile long section of the 

Corridor in Kirkland.  The purchase was completed on March 13, 2012. 

 

Scope of Work 

General comments 

All products should be presented in web, electronic and hard copy formats and will be 

made available to the public.  It is anticipated that the products of certain tasks will be 

chapters or appendices in the final report and should be formatted appropriately.  The 
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following tasks are not necessarily consecutive; some may happen together or some 

tasks may be completed before tasks with lower numbers. 

 

Task 1 Project Management 

Finalize scope, provide regular updates on progress.  Develop and maintain a schedule 

and progress made toward key events.  Implement project management techniques to 

insure progress toward completion within schedule and budget. 

Product: Schedules and updates as appropriate and monthly at a minimum. 

 

Task 2 Understanding the corridor 

Collect and evaluate existing information and gather additional information as needed 

to form a comprehensive understanding of the physical nature of the corridor.  A partial 

list of existing information available from the City includes: 

Corridor survey data: 

1. Record of survey 

2. Refined topographic data in Autocad format 

3. 3D laser scanning data 

4. 360º photos viewable with free proprietary browser plug-in 

Phase 1 Environmental report following ASTM standards, completed March 19, 2012. 

Railroad valuation maps 

GIS data including city owned utility data, sensitive areas, trail crossings 

Identify and map critical areas including streams, wetlands, and slopes which will 

impact development of the Corridor.  Determine the locations of private utilities as 

appropriate.  For each culvert, evaluate whether it is a barrier to fish passage.  

Product: Memo describing critical issues for corridor development such as narrow 

corridor width, sensitive areas, surface water features, etc. 
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Task 3 Design and carry out Public process 

Develop a public process plan that will allow meaningful input throughout the 
masterplan process.  Public process will be required development of the vision and 
goals, prior to the development of alternatives, to vet the alternatives and identify the 
preferred alternatives, to review the Draft Master Plan, and to review the Final Master 
Plan. At a minimum, the following groups (listed in no particular order) will require 

briefing and involvement in the process: 

 

City Council  Transportation Commission 

Planning Commission  Kirkland Cultural Arts Commission  

Park Board Advocacy groups 

Sound Transit Neighborhood Associations 

Adjacent property owners Groups representing business interests 

Neighboring cities  King County agencies including Metro and Parks 

 

The various groups will be involved to varying extents and at different points in the 

process.  Public process should be designed using International Association for Public 

Participation methods.  A robust web based comment method for products of various 

tasks should be included in the public process.  It is important that all relevant 

documents are available to the public throughout the development of the Plan. 

Product: A memo describing a Plan and schedule for Public Process in all other Tasks, 

including an explanation of the principles that underlie the selected processes. 
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Task 4 Goals/vision 

Using the Interest Statement as a starting point, and considering Council Goals, 

Comprehensive Plan Goals and Active Transportation Plan Goals, the consultant will 

prepare a vision and a set of goals for corridor development.  An important part of the 

vision will be creating a corridor that is the greenest in the nation.  The Consultant will 

research various methods of measuring this achievement such as the Living Building 

Challenge or other appropriate framework.  These will be used as guidance for the rest 

of the process and serve as a key touchstone for developing and evaluating 

alternatives.   

Product: A document that summarizes the vision and goals for the corridor. 

 

Task 5 Design guidelines and principles. 

Develop a set of guidelines and principles that can be used by designers as the corridor 

is developed.  These guidelines and principles will help translate the vision and goals 

into a physical design.  Examples might include spacing of certain amenities including 

trail head designs, access points, crossings, fencing guidelines, lighting guidelines, 

public art sites, dynamic envelopes of transit, etc.  This task is not meant to develop a 

complete list of guidelines, but rather to identify key elements that will put constraints 

on alternatives. 

Product: A document that summarizes the guidelines and principles. 

 

Task 6 Develop potential alternatives 

Based on the results of Tasks 4 and 5, alternative development plans will be prepared 

for three time periods; 1 to 5 years, 5 to 10 years and beyond 10 years.  For each time 

period, two alternates will be developed.  It is expected that the alternatives will have 

less detail the farther they are in the future. The alternatives will encompass different 

cross sections and different packages of amenity elements.  Access points will also be 

evaluated.  Environmental process implications will be developed for each alternative.  

The selection of the alternatives will be a key focus of public process. 
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Product:  Memorandum describing a set of trail/transit cross-sections, documentation 

of the selection process and a review of why the selected options were chosen.  Also 

includes draft illustrations of proposed sections.   

 

Task 7 Develop cost estimates for various cross sections  

Prepare a cost estimate including design and construction costs for each of the 

alternatives developed in Task 6.  This work will include identifying uniform sections of 

the corridor and finding representative unit costs for each section and each alternative.   

Any additional costs such as boardwalks, bridges, signals, crossing improvements, etc. 

should also be added to the estimate. 

Product:  Memorandum describing costs, and methods used to establish the costs.    

 

Task 8 Alternative selection 

Based upon information developed in previous Tasks, select preferred alternatives for 

each time period.  The selection of the preferred alternatives will be a key focus of 

public process. 

Product:  Memorandum describing the preferred alternatives, documentation of the 

selection process and a review of why the selected options were chosen.   

 

Task 9 Implementation Plan 

Prepare a plan that identifies likely funding and phasing scenarios for design and 

construction of preferred alternatives over time.  An initial plan for development should 

be described.  An important element in this work will be examining how various transit 

modes are likely to be implemented in the corridor.  The implementation plan should 

identify significant constraints, obstacles and risks to various alternatives. 

Product:  Memorandum describing funding and phasing.    
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Task 10 Draft Plan 

The draft plan will summarize of the work completed in Tasks 1 through 8 in a single 

document.  A thorough public review will include a review by the City Council at a study 

session.   

Product: A draft document with high quality presentation and graphic elements. 

 

Task 11 Final Plan 

Based on the comments and recommendations on the Draft Plan, prepare a Final Plan. 

Product: A final document, to be adopted by Transportation Commission, Park Board 

and City Council.  The final plan shall be presented in electronic and web-based 

versions, with limited hard copies. 
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Attachment 2   Professional Services Agreement 

 

The City of Kirkland, Washington, a municipal corporation (hereinafter the “City”) and 
______________________________________________, whose address is 
________________________________________________ (hereinafter the “consultant”), agree and 
contract as follows: 
 

I. SERVICES BY CONSULTANT   
 

  A. The Consultant agrees to perform the services described in Attachment ____ to this 
Agreement, which attachment is incorporated herein by reference. 

 
  B. All services, and all duties incidental or necessary thereto, shall be conducted and 

performed diligently and completely and in accordance with professional standards of 
conduct and performance. 

 
 II. COMPENSATION 
 
  A. The total compensation to be paid to Consultant for these services shall not exceed 

$______________, as detailed in Attachment _____. 
 
  B. Payment to Consultant by the City in accordance with the payment ceiling specified 

above shall be the total compensation for all work performed under this Agreement 
and supporting documents hereto as well as all subcontractors’ fees and expenses, 
supervision, labor, supplies, materials, equipment or the use thereof, reimbursable 
expenses, and other necessary incidentals. 

 
  C. The Consultant shall be paid monthly on the basis of invoices submitted.  Invoicing 

will be on the basis of percentage complete or on the basis of time, whichever is 
applicable in accordance with the terms of this Agreement. 

 
  D. The City shall have the right to withhold payment to Consultant for any work not 

completed in a satisfactory manner until such time as consultant modifies such work 
to the satisfaction of the City. 

 
  E. Unless otherwise specified in this Agreement, any payment shall be considered timely 

if a warrant is mailed or is available within 45 days of the date of actual receipt by the 
City of an invoice conforming in all respects to the terms of this Agreement. 

 
 III. TERMINATION OF AGREEMENT 
 
  The City reserves the right to terminate or suspend this Agreement at any time, with or 

without cause, by giving ten (10) days notice to Consultant in writing.  In the event of 
termination, all finished or unfinished reports, or other material prepared by the Consultant 
pursuant to this Agreement, shall be provided to the City.  In the event the City terminates 
prior to completion without cause, consultant may complete such analyses and records as 
may be necessary to place its files in order.  Consultant shall be entitled to receive just and 
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equitable compensation for any satisfactory work completed on the project prior to the date 
of suspension or termination, not to exceed the payment ceiling set forth above. 

 
 IV. OWNERSHIP OF WORK PRODUCT 
 
  A. Ownership of the originals of any reports, data, studies, surveys, charts, maps, 

drawings, specifications, figures, photographs, memoranda, and any other documents 
which are developed, compiled or produced as a result of this Agreement, whether or 
not completed, shall be vested in the City.  Any reuse of these materials by the City 
for projects or purposes other than those which fall within the scope of this contract 
or the project to which it relates, without written concurrence by the Consultant will 
be at the sole risk of the City. 

 
   The City acknowledges the Consultant’s plans and specifications as instruments of 

professional service.  Nevertheless, the plans and specifications prepared under this 
Agreement shall become the property of the City upon completion of the work.  The 
City agrees to hold harmless and indemnify consultant against all claims made against 
Consultant for damage or injury, including defense costs, arising out of any reuse of 
such plans and specifications by any third party without the written authorization of 
the Consultant. 

 
  B. Methodology, materials, software, logic, and systems developed under this contract 

are the property of the consultant and the City, and may be used as either the 
consultant or the City sees fit, including the right to revise or publish the same 
without limitation. 

 
 V. GENERAL ADMINISTRATION AND MANAGEMENT 

 
 The ______________________ for the City of Kirkland shall review and approve the 

Consultant’s invoices to the City under this Agreement, shall have primary responsibility for 
overseeing and approving services to be performed by the Consultant, and shall coordinate 
all communications with the Consultant from the City. 

 
 VI. COMPLETION DATE 
 
  The estimated completion date for the consultant’s performance of the services specified in 

Section I is __________________. 
 
  Consultant will diligently proceed with the work contracted for, but consultant shall not be 

held responsible for delays occasioned by factors beyond its control which could not 
reasonably have been foreseen at the time of the execution of this Agreement.  If such a 
delay arises, Consultant shall forthwith notify the City. 

 
 VII. SUCCESSORS AND ASSIGNS 
 
  The Consultant shall not assign, transfer, convey, pledge, or otherwise dispose of this 

Agreement or any part of this Agreement without prior written consent of the City. 
 
 
 VIII. NONDISCRIMINATION   

Contractor shall, in employment made possible or resulting from this 

Agreement, ensure that there shall be no unlawful discrimination against any 
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employee or applicant for employment in violation of RCW 49.60.180, as 

currently written or hereafter amended, or other applicable law prohibiting 

discrimination, unless based upon a bona fide occupational qualification as 

provided in RCW 49.60.180 or as otherwise permitted by other applicable 

law.  Further, no person shall be denied or subjected to discrimination in 

receipt of the benefit of any services or activities made possible by or 

resulting from this Agreement in violation of RCW 49.60.215 or other 

applicable law prohibiting discrimination. 

   
 
 IX. HOLD HARMLESS/INDEMNIFICATION   

 

Consultant shall defend, indemnify and hold the City, its officers, officials, 
employees and volunteers harmless from any and all claims, injuries, 
damages, losses or suits including attorney fees, arising out of or resulting 
from its negligence or breach of any of its obligations in performance of this 
Agreement, except for injuries and damages caused by the sole negligence 
of the City. 

 

 X. LIABILITY INSURANCE COVERAGE 

  

The Consultant shall procure and maintain for the duration of the 
Agreement, insurance against claims for injuries to persons or damage to 
property which may arise from or in connection with the performance of the 
work hereunder by the Consultant, its agents, representatives, or 
employees.  A failure to obtain and maintain such insurance or to file 
required certificates and endorsements shall be a material breach of this 
Agreement. 

 

A.      Minimum Scope of Insurance 

 

Consultant shall obtain insurance of the types described below: 

 

1. Automobile Liability insurance covering all owned, non-owned, 
hired and leased vehicles.  Coverage shall be written on Insurance 
Services Office (ISO) form  
CA 00 01 or a substitute form providing equivalent liability 
coverage.  If necessary, the policy shall be endorsed to provide 
contractual liability coverage. 



 

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT 
17 

 

 

2. Commercial General Liability insurance shall be written on ISO 
occurrence form CG 00 01 and shall cover liability arising from 
premises, operations, independent contractors and personal injury 
and advertising injury.  The City shall be named as an additional 
insured under the Consultant’s Commercial General Liability 
insurance policy with respect to the work performed for the City. 

 

3. Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington. 

 

4.    Professional Liability insurance appropriate to the Consultant’s 
profession. 

 

B.     Minimum Amounts of Insurance 

 

Consultant shall maintain the following insurance limits: 

 

1. Automobile Liability insurance with a minimum combined single 
limit for bodily injury and property damage of $1,000,000 per 
accident. 

2. Commercial General Liability insurance shall be written with limits 
no less than $1,000,000 each occurrence, $2,000,000  general 
aggregate. 

3. Professional Liability insurance shall be written with limits no less 
than $1,000,000 per claim and $1,000,000 policy aggregate limit 
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C.  Other Insurance Provisions 
 

The insurance policies are to contain, or be endorsed to contain, the 
following provisions for Automobile Liability, Professional Liability and 
Commercial General Liability insurance: 

 

1.  The Consultant’s insurance coverage shall be primary insurance as respects the 
City.  Any insurance, self-insurance, or insurance pool coverage maintained by 

the City shall be excess of the Consultant’s insurance and shall not contribute 
with it. 

 

2.   The Consultant’s insurance shall be endorsed to state that coverage 
shall not be cancelled by either party, except after thirty (30) days 
prior written notice by certified mail, return receipt requested, has 
been given to the City.  

 

D.  Acceptability of Insurers 
 

Insurance is to be placed with insurers with a current A.M. Best rating 
of not less than A:VII. 

 

E.  Verification of Coverage 
 

Consultant shall furnish the City with original certificates and a copy of 
the amendatory endorsements, including but not necessarily limited to 
the additional insured endorsement, evidencing the insurance 
requirements of the Consultant before commencement of the work. 

 

F.  Claims-made Coverage 
 

Any policy of required insurance written on a claims-made basis shall 
provide coverage as to all claims     arising out of the services 
performed under the contract and filed within three (3) years following 
completion of the services so to be performed. 

 

 XI. COMPLIANCE WITH LAWS/BUSINESS LICENSE 
 

The Consultant shall comply with all applicable State, Federal, and City laws, ordinances, 
regulations, and codes. Contractor must obtain a City of Kirkland business license or 
otherwise comply with Kirkland Municipal Code Chapter 7.02. 
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 XII. FUTURE SUPPORT 
 
  The City makes no commitment and assumes no obligations for the support of Consultant 

activities except as set forth in this Agreement. 
 
 XIII. INDEPENDENT CONTRACTOR 
 
  Consultant is and shall be at all times during the term of this Agreement an independent 

contractor and not an employee of the City.  Consultant agrees that he is solely responsible 
for the payment of taxes applicable to the services performed under this Agreement and 
agrees to comply with all federal, state, and local laws regarding the reporting of taxes, 
maintenance of insurance and records, and all other requirements and obligations imposed 
on him as a result of his status as an independent contractor.  The Consultant is responsible 
for providing the office space and clerical support necessary for the performance of services 
under this Agreement.  The City shall not be responsible for withholding or otherwise 
deducting federal income tax or social security or for contributing to the state industrial 
insurance of unemployment compensation programs or otherwise assuming the duties of an 
employer with respect to the Consultant, or any employee of consultant. 

 
 XIV. EXTENT OF AGREEMENT/MODIFICATION 
 
  This Agreement, together with all attachments and addenda, represents the entire and 

integrated Agreement between the parties hereto and supersedes all prior negotiations, 
representations, or agreements, either written or oral.  This Agreement may be amended, 
modified, or added to only by written instrument properly signed by both parties hereto. 

 
 XV. ADDITIONAL WORK 
 
  The City may desire to have the Consultant perform work or render services in connection 

with the project other than provided for by the express intent of this contract.  Any such 
work or services shall be considered as additional work, supplemental to this contract.  Such 
work may include, but shall not be limited to, 
___________________________________________________________________.  
Additional work shall not proceed unless so authorized in writing by the City. 

 
  Authorized additional work will be compensated for in accordance with a written 

supplemental contract between the Consultant and the City. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates written below: 
 
CONSULTANT: CITY OF KIRKLAND: 
 
 
By:   By:   
    Marilynne Beard, Assistant City Manager 
 
Date:   Date:    
 
 
   
 

 


